



February 7, 2019

## **BURLINGTON GREENWAY REHABILITATION PHASE 3a CONSTRUCTION RESIDENT ENGINEERING SERVICES RFP**

### *Addendum 2*

**IMPORTANT GENERAL UPDATE: NEW DEADLINE FOR PROPOSAL SUBMITTALS IS MONDAY, FEBRUARY 11, 2019 AT 12:30pm**

The following questions were received on time from interested proposers:

1. What is the scope of project schedule coordination and maintenance? Will the RE be responsible for developing the CPM schedule, or will the General Contractor? How often will the schedule have to be updated by the RE? Weekly? Every two weeks? Monthly?

**The contractor is responsible for developing and updating the schedule on a bi-weekly basis**

2. Regarding maintaining a set of red-line plans in the BPRW GIS system; will BPRW be providing the RE access to the GIS? Will the RE be entering data into the system through one of your computers at the BPRW Office?

**Preferred method is for RE to maintain as-built plans on City GIS system using their own tablet or similar field device**