



Office of Plangineering
645 Pine Street, Suite A
Burlington, VT 05402
802.863.9094 P / 802.863.0466
F 802.863.0450 TTY
www.burlingtonvt.gov/DPW

Chapin Spencer
DIRECTOR OF PUBLIC WORKS

Norman Baldwin, P.E.
CITY ENGINEER

ADDENDUM

Date: April 2, 2015
To: Cliff Street Resident Engineer Candidates
From: Laura Wheelock P.E.
Public Works Engineer
Subject: Cliff Street Sidewalk – Burlington STP SDWK (6)
RFQ – Construction Inspection Services

The following is to provide clarifications on the RFQ issued by the City for the above referenced project.

Question: Should the costs for the RE services be broken out similar to the contractor pricing for base bid, add alternate 1, add alternate 2?

Response: Yes, the fee and hour schedule should be broken out such that hours and anticipated costs are allocated appropriately to each phase. For reference only and ease of comparison of proposals. Consultants should assume the following schedules for the three bid award options:

Base Bid Only Construction:	8 weeks
Add Alternate 1:	+2 weeks
Add Alternate 2:	+2 weeks

Question: Who will be handling the public outreach?

Response: The City of Burlington, MPM, will address a majority of the outreach to the public for notification of work. The RE will be responsible for interactions with the public that occurs on-site.

If you have any questions please do not hesitate to contact me directly at LWheelock@burlingtonvt.gov or 802-540-0397.
