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Estimate for Project Public Improvements

East Lot 68 spaces 22200 sf BHM TIF

Phase II Environmental and CAP 15,000$             

Design and Construction Documents 6,500$                

Base Cost paved Area sf 22200 8.41$                  186,644$           

Grub/Clear Strip topsoil sf 32000 1.00$                  32,000$             

Sidewalks sf 550                8.00$                  4,400$                

Curbs lf 970                35.00$                33,950$             

Contaminated soil removal - (reuse on site) -$                        

Seed/Mulch other 7,500$                

Plantings ea 18 1,000.00$          18,000$             

Lighting 6 3,500.00$          21,000$             

Striping 1,000$                

Contingency 26,080$             

Subtotal 352,074$           

57% 200,682$              

Park
W/H Estimate for line items Per Attached dated 3/31/2016

Landscape Design to Date 7,207$                

 . W/H Invoices # 4545 & 4505

Construction Documents and Administration 18,800$             

 . W/H Proposal dated 4/4/16

Demolition of pier lot for park 31,336$             

Grub/Clear Strip topsoil sf 11200 1.00$                  11,200$             

Cut/Fill to relocate soils to Park cy 800 10.00$                8,000$                

Soil capping in park area ls 7,500$                

Seed/Mulch sf 7620 0.22$                  1,676$                

Curbs & Pavement

Precast Concrete Curbing lf 26 18.00$                468$                   

Concrete Unit Pavers sf 1045 20.00$                20,900$             

Vehicular Pigmented Concrete paving sf 6350 6.20$                  39,370$             

Wood decking promenade sf 1198 20.00$                23,960$             

6" flush granite banding lf 94 32.00$                3,008$                

Stonedust paving sf 2560 5.00$                  12,800$             

CIP Concrete Paving sf 1967 8.00$                  15,736$             

Bituminous Asphalt Paving - Vehicular (multi use path sf 1700 5.00$                  8,500$                

Striping from East Lot to Drop Off ls 1000 1.00$                  1,000$                

Plantings

Shade Tree ea 5 1,125.00$          5,625$                

Columnar Deciduous ea 1 1,025.00$          1,025$                

Perrenials ea 240 17.50$                4,200$                

Shrubs ea 15 65.00$                975$                   

Columnar Deciduous ea 11 1,025.00$          11,275$             

Site Furnishings

Benches ea 9 1,460.00$          13,140$             

Relocate Roth Family Bench ls 200 1.00$                  200$                   

Granite Bollards ea 4 1,800.00$          7,200$                

LED Pole Lights ea 5 3,500.00$          17,500$             

 . Structural support for promenade (excl from above) (est.) 3,000$                

Contingency 19,000$             

Subtotal 294,601$           

50% 147,301$              
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Plaza 12 spaces 8700 sf

Design and Construction Documents ( WH Proposal) 9,800$                

Subbase sf 11200 1.20$                  13,440$             

Vehicular permeable pavers sf 3700 13.00$                48,100$             

Asphalt Paving sf 4000 3.50$                  14,000$             

Sidewalks Concrete sf 2,720            8.00$                  21,760$             

Sidewalks Pavers sf 100                13.00$                1,300$                

Granite Curbs flush lf 280                32.00$                8,960$                

Curbs precast ea 6                    100.00$              600$                   

Plantings 1 tree - 4 hedges 3,000$                

Tree Grate ea 1 2,500.00$          2,500$                

Bollards ea 18 500.00$              9,000$                

Benchs ea 2 1,500.00$          3,000$                

Bike Racks ea 1 1,000$                

Trash receptcles relocate ea 200$                   

Lighting ea 2 3,500.00$          7,000$                

Striping ls 1,000$                

Contingency 7,311$                

Subtotal 151,971$           
100% 151,971$              

Total 798,646$        499,954$              
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