



March 15, 2021

## **RESIDENT ENGINEER SERVICES FOR BURLINGTON GREENWAY REHABILITATION PHASE 3B SOUTH AND OAKLEDGE FOR ALL UNIVERSAL ACCESS PROJECT**

### *Addendum 1*

#### **NOTICE TO PROPOSING TEAMS:**

Please be advised that the proposal schedule for the Greenway Rehabilitation Phase 3B South and Oakledge for All Universal Access Project Resident Engineer Services has changed (see dates **highlighted below**). Proposals will be accepted until Tuesday, March 30<sup>th</sup>, 2021 @4pm.

<b>Issue date:</b>	March 1 <sup>st</sup> , 2021
<b>Mandatory site visit:</b>	Monday, March 8 <sup>th</sup> , 2021 @830am
<b>Questions due:</b>	Tuesday, March 23 <sup>rd</sup> , 2021 by 4:00 PM
<b>Answers posted:</b>	Thursday, March 25 <sup>th</sup> , 2021
<b>Proposals due:</b>	Tuesday, March 30 <sup>th</sup> , 2021 by 4:00 PM
<b>Proposal review</b>	Week of March 30 <sup>th</sup> , 2021
<b>Notice of apparent selected consultant*</b>	Week of April 5 <sup>th</sup> , 2021
<b>BOF Approval, Contract signing:</b>	Week of April 12 <sup>th</sup> , 2021

Per questions received to date, BPRW will publish an anticipated construction schedule for 2021 and further details on scope as the information becomes available and up to March 25<sup>th</sup>, 2021.

Thank you for your interest in the project.