



ADDENDUM 1

Date: November 5, 2015
Project: Leddy Park Soil Stockpile Disposal
To: All bidders
From: BPRW Project Coordinator, Jon Adams-Kollitz

1. To confirm the due date for proposals is **Monday, November 9, 2015 at 12PM**
2. BPRW had the volume of the stockpile quantified by both manual surveying and via aerial imagery from the UVM Spatial Analysis Laboratory. The average of those two quantities is: 2373 cubic yards, or 3600 tons
3. In your proposals, please include a site plan that includes a depiction of your approach to removing the pile, vehicle circulation, and a providing a barrier to prevent public from getting within 75' of your operation. The rigid temporary fencing that currently surrounds the pile will be available for your use to create this barrier; however, at the end of each workday the rigid fencing must be repositioned around the remainder of the entire stockpile area such that access to the public is fully restricted.